SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 131 CONTRACT ID : R -26926-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT AND | NTERSECTI ON | MPROVEMENT

1 105-06845 CONSTRUCTI ON ENGl NEERI NG LUWP LUWP
2 105-07040 FIELD CFFICE, C 32. 000 MOS
3 105-08520 CELLULAR TELEPHONE/ RADI O 5. 000 EACH
4 105-08521 CELLULAR TELEPHONE/ RADI O SERVI CE 160. 000 MOS
5 105-08524 CELLULAR TELEPHONE/ RADI O, ADDI Tl ONAL 1. 000 DL
6 108-01614 PARTNERI NG OVERHEAD LUWP LuUwP
7 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DL
8 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
9 109-08444 QUALI TY ADJUSTMENTS, FAI LED MATERI ALS 1. 000 [DOR
10 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
11 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
12 202-02240 PAVEMENT REMOVAL 290. 400 ng
13 202-02278 CURB, CONCRETE, REMOVE 22.500 m
14 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LuUWP
15 202-52710 S| DEWALK, CONCRETE, REMOVE 2,654. 300 ng
16 202-94627 HYDRANT, REMOVE 9. 000 EACH
17 203-02000 EXCAVATI AN, COWDN 16, 557. 000 ng
18 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 364. 400 My
19 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 5. 000 EACH
20 207-07498 SUBGRADE TREATMENT, TYPE A 32,172. 000 ng
21 207-07499 SUBGRADE TREATMENT, TYPE B 3,613. 000 ng
22 207-08103 SO L MO FI CATI ON 37.000 ng
23 210-07767 LATERAL 19. 000 EACH
24 210-08373 S| DEWALK 151. 000 n8
25 210-08373 S| DEWALK 151. 000 ng
26 211-07454 STRUCTURE BACKFI LL 8, 244. 000 n8
27 303-01180 COVPACTED AGGREGATE, NO. 53 6, 432. 900 My
28 306-08034 M LLI NG ASPHALT, 38 mm 1, 025. 000 ng
29 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
30 401-07334 QT QAHVA, 3, 76, SURFACE, 9.5 mm 2,108. 200 My
31 401-07403 QU QA HVA, 3, 76, | NTERMEDI ATE, 19.0 mm 4, 581. 500 My
32 401-07418 QT QAHVA, 3, 76, BASE, 25.0 W 12, 444. 300 My
33 401-07430 QT QA HVA, 5, 76, |NTERMEDI ATE, OX5.0 mm 4, 818. 000 My
34 402-07432 HVA SURFACE, TYPE A 252.700 My
35 402-07435 HVA | NTERVEDI ATE, TYPE A 423.200 My
36 406-05520 ASPHALT FCR TACK CQOAT 29.500 M
37 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
38 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
39 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 86. 500 m
40 604-07896 CURB RAMP, CONCRETE, B 18. 520 ng
41 604-07901 CURB RAMP, CONCRETE, G 404. 000 n2
42 604-07902 CURB RAWP, CONCRETE, H 78. 000 ng
43 604-44251 STEPS, CONCRETE 51.500 n8
44 604-91531 S| DEWALK, CONCRETE, 100 mm 1, 297. 500 ng
45 605-06121 CURB, CONCRETE, B 5. 200 m
46 605-06140 CURB AND GQUTTER, CONCRETE 2, 346. 400 m
47 610-07486 HVA FOR APPROACHES, TYPE A 500. 900 My
48 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 mm 1, 444. 400 ng



SCHEDULE COF PAY | TEMS PAGE 2

CALL ORDER : 131 CONTRACT ID : R -26926-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT AND | NTERSECTI ON | MPROVEMENT

49 611-06497 MAI LBOX ASSEMBLY, SINGLE 76. 000 EACH
50 611-06498 MAI LBOX ASSEMBLY, DQUBLE 4.000 EACH
51 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 200 nm 214.900 ng
52 615-06490 R GHT OF WAY MARKER 59. 000 EACH
53 615-06505 MONUMVENT, B 27.000 EACH
54 615-06510 MONUMVENT, C 2.000 EACH
55 616-02320 GEOTEXTI LES 2,792.000 nP
56 616-06405 Rl PRAP, REVETMENT 519. 000 My
57 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FCR SEEDI NG 2.000 EACH
58 621-04317 MJULCHED SEEDI NG 230. 000 n
59 621-06545 FERTI LI ZER 3. 000 My
60 621-06553 SEED M XTURE, R 457. 000 kg
61 621-06554 SEED M XTURE, U 144. 000 kg
62 621-06565 MJULCH NG MATER AL 14. 800 My
63 621-06574 SODDI NG 1, 652. 000 ng
64 621-98038 MJLCH, HARDWIOD SHREDDED BARK 36. 000 n8
65 622-05627 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 2400 47.000 EACH
66 622-05641 PLANT, DEC DUOUS SHRUB, OVER 900 TO 1200 nm 429. 000 EACH
67 622-05646 PLANT, DECI DUOUS TREE, MJULTI- STEM OVER 2400 TO 3000 nm 27.000 EACH
68 622-05649 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 32 TO 50 mm 16. 000 EACH
69 622-05651 PLANT, DECI DUOUS TREE, SING.E STEM OVER 63 TO 88 mm 148. 000 EACH
70 702-51015 CONCRETE, B, FOOTI NGS 64. 300 n8
71 702-94139 CONCRETE, A, ABOVE FOOTI NGS 35. 500 n8
72 703-51030 REI NFORCI NG STEEL 3, 222. 000 kg
73 703-51032 REI NFORCI NG STEEL, EPOXY COATED 3, 685. 000 kg
74 T714-44240 CONCRETE, A, STRUCTURES 15. 000 ng
75 715-02876 GRANULAR BACKFI LL 200. 000 m
76 715-02876 GRANULAR BACKFI LL 2, 150. 000 m
77 715-02876 GRANULAR BACKFI LL 274.000 m
78 715-02876 GRANULAR BACKFI LL 125. 000 m
79 715-03184 GRAVI TY SEWER, 200 mm 272.000 m
80 715-03184 GRAVI TY SEVER, 200 nm 220. 000 m
81 715-03795 PI PE, DUCTILE I RON, 150 nm 140. 000 m
82 715-04612 PI PE 50. 000 m
83 715-04612 Pl PE 125. 000 m
84 715-04612 Pl PE 1, 878. 000 m
85 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 4, 550. 500 m
86 715-05053 PI PE, UNDERDRAI N QUTLET, 150 nm 154. 200 m
87 715-05119 PIPE, TYPE 1, CRCULAR 375 mm 172.800 m
88 715-05121 PIPE, TYPE 1, C RCULAR 450 mm 18. 400 m
89 715-05125 PIPE, TYPE 1, C RCULAR 750 nm 27.000 m
90 715-05127 Pl PE, TYPE 1, G RCULAR, 1050 mm 27. 200 m
91 715-05133 PIPE, TYPE 1, CRCUAR 1500 mm 17.000 m
92 715-05149 PI PE, TYPE 2, C RCULAR 300 nm 328. 100 m
93 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 209. 800 m
94 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 137. 600 m
95 715-05153 PIPE, TYPE 2, C RCULAR 525 nm 75. 500 m
96 715-05154 PI PE, TYPE 2, C RCULAR 600 nmm 349. 400 m



SCHEDULE COF PAY | TEMS PAGE 3

CALL ORDER : 131
LETTI NG DATE :

CONTRACT ID : R -26926-A

SECTI ON NO. 0001

PAVEMENT REPLACEMENT AND | NTERSECTI ON | MPROVEMENT

97 715-05163 PIPE, TYPE 2, O RCULAR 1500 nm 19. 200 m

98 715-05169 PIPE, TYPE 3, C RCULAR 375 nm 11. 000 m

99 715-05235 Pl PE, TYPE 1, DEFORVED, M N AREA 0.42 n? 11. 000 m
100 715-05356 PIPE, TYPE 2, DEFORVED, M N. AREA 2.73 nR 69. 900 m
101 715-05358 PIPE, TYPE 2, DEFORVED, M N AREA 3.21 n? 366. 300 m
102 715-06923 PI PE, TYPE 2, G RCULAR 2100 mm 235. 900 m
103 715-08314 SAFETY METAL END SECTIQN, 4:1, 1500 mm 2.000 EACH
104 715-46005 PI PE END SECTION, 375 nm 28. 000 EACH
105 715-46010 PI PE END SECTION, 450 nm 2.000 EACH
106 715-46030 PI PE END SECTION, 750 nm 2.000 EACH
107 715-91361 PI PE, PVC, 150 mm 1, 700. 000 m
108 715-97544 PI PE, DUCTILE I RON, 200 mm 54. 000 m
109 715-97607 PIPE END SECTION, MN. AREA .42 n? 2.000 EACH
110 718-04986 CLEANCUT 1. 000 EACH
111 718-06529 QUTLET PROTECTOR, 2 7.000 EACH
112 718-06531 QUTLET PROTECTOR, 3 5. 000 EACH
113 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
114 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 025. 500 n8
115 718-99153 GEOTEXTI LES FOR UNDERDRAI N 10, 227. 000 ng
116 720-03194 MANHOLE 6. 000 EACH
117 720-03194 MANHOLE 6. 000 EACH
118 720-03194 MANHOLE 2.000 EACH
119 720-03194 MANHOLE 2.000 EACH
120 720-03757 MANHOLE, C15 1. 000 EACH
121 720-44000 CASTI NG ADJUST TO GRADE 1. 000 EACH
122 720-45045 I NLET, J10 22.000 EACH
123 720-45055 I NLET, MO 2.000 EACH
124 720-45240 CATCH BASIN, J10 2.000 EACH
125 720-45275 PI PE CATCH BASIN, 600 mm 4.000 EACH
126 720-45410 MANHCLE, C4 17.000 EACH
127 720-45416 MANHOLE, E4 1. 000 EACH
128 720-45425 MANHCOLE, F4 2.000 EACH
129 720-45430 MANHCLE, G4 4. 000 EACH
130 720-91110 MANHOLE, N4 2.000 EACH
131 720-95335 MANHCLE, W4 1. 000 EACH
132 720-95899 MANHCOLE, E7 1. 000 EACH
133 720-97962 MANHOLE, &4, MODI FI ED 1.000 EACH
134 720-98174 I NLET, B15 26. 000 EACH
135 721-43075 AUTOVATI C DRAI NAGE GATE, 2100 mm 1. 000 EACH
136 732-03065 TAPPI NG SADDLE 3. 000 EACH
137 732-03065 TAPPI NG SADDLE 9. 000 EACH
138 732-03942 HYDRANT 8. 000 EACH
139 732-03942 HYDRANT 3. 000 EACH
140 732-04751 WATER SERVI CE 19. 000 EACH
141 732-04926 VALVE 2.000 EACH
142 732-04926 VALVE 2.000 EACH
143 732-90573 WATER SERVI CE LINE, 18.75 mm 380. 000 m
144 801-04308 ROAD CLOSURE SI GN ASSEMBLY 9. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 4

CALL CRDER @ 131 CONTRACT ID : R -26926-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT AND | NTERSECTI ON | MPROVEMENT

145 801-06625 DETOUR ROUTE MARKER ASSEMBLY 62. 000 EACH
146 801-06640 CONSTRUCTI ON SIGN, A 32. 000 EACH
147 801-06645 CONSTRUCTION SIGN, B 28. 000 EACH
148 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
149 801-07118 BARRI CADE, 111-A 22.000 m
150 801-07119 BARRI CADE, I11-B 36. 000 m
151 802-05701 SI GN PGST, SQUARE, 1, REI NFOCRCED ANCHOR BASE 235. 000 m
152 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 86. 000 m
153 802-05706 SI GN POST, SQUARE, 3, UNRElI NFORCED ANCHOR 14. 000 m
154 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 53. 000 n
155 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 13. 000 ng
156 805-04982 CABLE 930. 000 m
157 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 31. 000 m
158 805-06595 CONDU T, PVC, 50 mm 63. 000 m
159 805-06600 CONDUI T, PVC, 75 mm 1, 196. 000 m
160 805-90267 CONDUI T, STEEL, GALVAN ZED, 75 mm 670. 000 m
161 807-02191 HANDHOLE, LI GHTI NG 43. 000 EACH
162 807-02824 LUM NAI RE, HI GH PRESSURE SCDI UM 100 WATT, ORNAMENTAL 37.000 EACH
163 807-03951 LI GHT PCOLE, ORNAMENTAL 37.000 EACH
164 807-04651 W RE 4,226. 000 m
165 807-04653 LI GHTI NG FOUNDATI ON 37.000 EACH
166 807-05074 DI SCONNECT 9. 000 EACH
167 807-06935 I NSULATI ON LI NK, WATERPROCFED 372.000 EACH
168 807-86805 SERVI CE PO NT, | 3. 000 EACH
169 807-86910 CONNECTOR KI' T, UNFUSED 74. 000 EACH
170 807-86915 CONNECTCR KI' T, FUSED 74. 000 EACH
171 807-86925 MULTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 256. 000 EACH
172 807-86930 I NSULATI ON LI NK, NONWATERPROCOFED 148. 000 EACH
173 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 2,891. 200 m
174 808-06706 LI NE, THERMOPLASTIC, SCLID, WHI TE, 600 nm 81. 700 m
175 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLON 100mm 4, 334. 200 m
176 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, YELLOW 12. 900 m
177 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 4. 000 EACH
178 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTIC, WORD (O\LY) 4.000 EACH
179 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 101. 000 EACH

180 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOW 200mm 124. 000 m



SCHEDULE CF PAY | TEMB PAGE 5

CALL ORDER : 141 CONTRACT ID : R -27528-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PUVP STATI ON REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 10. 000 MOS
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP
4 210-05668 DEMCLI TI ON LUWP LUWP
5 210-08238 STORMMTER LUWP LUWP
6 211-07454 STRUCTURE BACKFI LL 260. 000 CYs
7 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 300. 000 TON
8 402-07432 HVA SURFACE, TYPE A 36. 000 TON
9 402-07435 HVA | NTERVEDI ATE, TYPE A 90. 000 TON
10 603-01752 FENCE GATE, CHAIN LINK, 96 IN. X 5 FT. 1. 000 EACH
11 603-01932 FENCE, CHAIN LINK, 96 IN 80. 000 LFT
12 603-04255 GATE 1. 000 EACH
13 711-02559 MECHANI CAL WORK LUWP LUWP
14 715-05156 PIPE, TYPE 2, G RCULAR 30 IN 16. 000 LFT
15 720-08239 MANHOLE, J7, MODI FI ED 1. 000 EACH
16 720-95422 MANHCLE, J4 1. 000 EACH

17 807-02560 ELECTRI CAL WORK LUWP LuUWP



SCHEDULE COF PAY | TEMS PAGE 6

CALL ORDER : 151 CONTRACT ID : R -27659-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI DEWALK REPAI R AND LANDSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 12. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 2, 600. 000 SYS
8 202-02245 TREE, 6 IN., REMOVE 5. 000 EACH
9 202-02255 TREE, 18 IN., REMOVE 3. 000 EACH
10 202-02260 TREE, 30 IN., REMOVE 1. 000 EACH
11 202-02278 CURB, CONCRETE, REMOVE 9, 217. 000 LFT
12 202-02279 CURB AND QUTTER, REMOVE 500. 000 LFT
13 202-52710 SI DEWALK, CONCRETE, REMOVE 6, 000. 000 SYS
14 202-74080 OVERHEAD SI GN STRUCTURE, CANTI LEVER, REMOVE 2.000 EACH
15 202-91010 TREE, 24 IN., REMOVE 3. 000 EACH
16 202-93898 TREE, 12 IN., REMOVE 6. 000 EACH
17 202-96632 TRAFFI C SI GNALS AND EQUI PMENT, REMOVE 6. 000 EACH
18 205-02459 EROSI ON CONTRCL LUWP LUwP
19 205-03662 | RRI GATI ON, LANDSCAPE LuwP LUWP
20 207-08264 SUBGRADE TREATMENT, TYPE 11 2, 600. 000 SYS
21 210-03827 FOUNTAI N, DRI NKI NG 1. 000 EACH
22 210-07006 RESET LuUwP LUWP
23 210-07006 RESET LUWP LUWP
24 210-07643 TREE PROTECTI ON 27.000 EACH
25 210-07779 MJLCH 94. 000 CYs
26 210-07907 LANDSCAPE 26. 000 EACH
27 213-08058 FLOMBLE BACKFI LL 40. 000 CYs
28 301-07448 COWPACTED AGGREGATE, NO 53, BASE 1,771.000 TON
29 302-06464 SUBBASE FOR PCCP 605. 000 CYs
30 304-07491 HVA PATCH NG TYPE C 1, 620. 000 TON
31 402-07434 HVA SURFACE, TYPE C 105. 000 TON
32 402-07439 HVA | NTERVEDI ATE, TYPE C 176. 000 TON
33 402-07442 HVA BASE, TYPE C 632. 000 TON
34 405-05517 ASPHALT FOR PRI ME COAT 6. 000 TCN
35 406-05520 ASPHALT FOR TACK COAT 2. 000 TON
36 501-95573 LONG TUDI NAL JO NT 1, 360. 000 LFT
37 502-06330 PCCP, 13 IN 21.000 SYS
38 503-05240 D- 1 CONTRACTI ON JA NT 1, 292. 000 LFT
39 604-04439 TEXTURED CONCRETE PAVEMENT 1, 540. 000 SYS
40 604-04439 TEXTURED CONCRETE PAVEMENT 1, 355. 000 SYS
41 604-07894 CURB RAMP, CONCRETE, A 23. 000 SYS
42 604-07894 CURB RAMP, CONCRETE, A 153. 000 SYS
43 604-07894 CURB RAMP, CONCRETE, A 81. 000 SYS
44 604-07901 CURB RAMP, CONCRETE, G 806. 000 SYS
45 604-07901 CURB RAMP, CONCRETE, G 597. 000 SYS
46 604-07901 CURB RAMP, CONCRETE, G 139. 000 SYS
47 604-07902 CURB RAMVP, CONCRETE, H 36. 000 SYS

48 604-91404 S| DEWALK, COONCRETE, 15 I'N. 7,420. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 7

CALL ORDER : 151 CONTRACT ID : R -27659-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI DEWALK REPAI R AND LANDSCAPE

49 604-91404 SI DEWALK, OONCRETE, 5 IN 4, 362. 000 SYS
50 604-91404 SI DEWALK, CONCRETE, 5 I N 9. 000 SYS
51 605-06120 CURB, CONCRETE 11, 175. 000 LFT
52 605-06140 CURB AND GUTTER, CONCRETE 500. 000 LFT
53 610-07713 PCCP FOR APPROACHES, 8 IN 2, 564. 000 SYS
54 611-08232 MAI LBOX ASSEMBLY, SINGLE, RESET 2.000 EACH
55 614-06480 HEADER, CEMENT CONCRETE, C 4,157. 000 LFT
56 614-06480 HEADER, CEMENT CONCRETE, C 2, 688. 000 LFT
57 621-06570 TOP SAL 365. 000 CYsS
58 621-06575 SCODDI NG NURSERY 392. 000 SYS
59 621-06748 SEEDI NG 200. 000 SYS
60 622-04648 TREE GRATE 11. 000 EACH
61 622-04648 TREE GRATE 8. 000 EACH
62 622-05638 PLANT, DECI DUCUS SHRUB, 18 IN. OR UNDER 204. 000 EACH
63 622-05639 PLANT, DECI DUQUS SHRUB, OVER 18 TO 24 IN. 235. 000 EACH
64 622-05640 PLANT, DECI DUQUS SHRUB, OVER 24 TO 36 IN 76. 000 EACH
65 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 40. 000 EACH
66 622-05653 PLANT, GROUND COVER 647. 000 EACH
67 622-05654 PLANT, PERENNI AL 101. 000 EACH
68 622-91534 TREE WELL 11. 000 EACH
69 622-91534 TREE VELL 8. 000 EACH
70 715-02889 SERVICE LINE, 1 IN 500. 000 LFT
71 715-05118 PIPE, TYPE 1, G RCULAR 12 IN 568. 000 LFT
72 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 24.000 LFT
73 715-92525 WATER MAIN, 10 IN 200. 000 LFT
74 715-93911 WATER MAIN, 4 IN 100. 000 LFT
75 715-93912 WATER MAIN, 6 IN 100. 000 LFT
76 715-93913 WATER MAIN, 8 IN 250. 000 LFT
77 719-04991 DRAI' N 50. 000 LFT
78 720-01038 RING AND COVER, 4 10. 000 EACH
79 720-44000 CASTI NG ADJUST TO GRADE 66. 000 EACH
80 720-45155 I NLET, MLO, MODI FI ED 7.000 EACH
81 720-45510 MANHOLE, C4, MODI FI ED 1. 000 EACH
82 720-45515 MANHOLE, D4, MODI Fl ED 2. 000 EACH
83 720-45605 STRUCTURE, MANHCLE, RECONSTRUCT 36. 000 LFT
84 720-90579 HYDRANT SETTING RELOCATE 4.000 EACH
85 720-90922 PI PE | NLET 18. 000 EACH
86 720-98363 CATCH BASIN, MODI FI ED 12. 000 EACH
87 732-02874 CURB STCP AND BOX 53. 000 EACH
88 732-03942 HYDRANT 8. 000 EACH
89 732-04926 VALVE 3. 000 EACH
90 732-04964 WATER NAI N 100. 000 LFT
91 732-06655 ADAPTER 6. 000 EACH
92 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
93 801-02595 CONTROLLER, RESET TI M NG 24. 000 EACH
94 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 48, 517. 000 LFT
95 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 38. 000 EACH

96 801-06212 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, WORD (ONLY) 17. 000 EACH
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CALL ORDER : 151 CONTRACT ID : R -27659-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI DEWALK REPAI R AND LANDSCAPE

97 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG REMOVABLE, 24 IN 754. 000 LFT

98 801-06640 CONSTRUCTI ON SIGN, A 120. 000 EACH

99 801-06645 CONSTRUCTION SIGN, B 12. 000 EACH
100 801-06710 FLASH NG ARROW SI GN 1, 215. 000 DAY
101 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
102 801-07118 BARRI CADE, I11-A 770. 000 LFT
103 801-94295 S| GNAL HEAD, RELCCATE 18. 000 EACH
104 802-01986 POLE, STEEL GALVANI ZED, 2.375 IN 84. 000 LFT
105 802-05701 SI GN PGST, SQUARE, 1, REI NFORCED ANCHOR BASE 310. 000 LFT
106 802-07159 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATI ON, 11 2.000 EACH
107 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 361. 000 SFT
108 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN. 253. 000 SFT
109 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN 181. 000 SFT
110 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 2.000 EACH
111 802-97812 STREET NAME | DENTI FI CATI ON SI GN 16. 000 EACH
112 805-01816 S| GNAL SUPPCRT FOUNDATION, 3 FT. X 3 FT. X 8FT. 20. 000 EACH
113 805-01828 TRAFFI C SI GNAL HEAD, REALI GN 20. 000 EACH
114 805-01842 HANDHOLE, Sl GNAL 14. 000 EACH
115 805-01842 HANDHOLE, Sl GNAL 38. 000 EACH
116 805-01893 MAI NTAI NI NG TRAFFI C SI GNAL LUMP LUMP
117 805-02037 SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM 3. 000 EACH
118 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 2.000 EACH
119 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
120 805-02073 SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 2.000 EACH
121 805-02152 PEDESTRI AN SI GNAL HEAD W TH | NTERNATI CNAL SYMBCOLS, 18 IN 48. 000 EACH
122 805-02373 | NTERCONNECT CABLE, FIBER CPTIC 2, 320. 000 LFT
123 805-02445 CONTROLLER CABI NET, P1 6. 000 EACH
124 805-02855 SI GNAL SUPPORT FOUNDATION, 2 FT. 6 IN X 2 FT. 6 IN X 6 FT. 3. 000 EACH
125 805-03983 PHASE SELECTORS 6. 000 EACH
126 805-04133 SI GNAL PEDESTAL, 12 FT. 1. 000 EACH
127 805-05673 SI GNAL AND LI GHTI NG CQOVBI NATI ON STRUCTURE, 11. 000 EACH
128 805-05673 S| GNAL AND LI GHTI NG COMVBI NATI ON STRUCTURE, 4. 000 EACH
129 805-05871 EMERGENCY VEH CLE LI GHT DETECTOR 23. 000 EACH
130 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 3, 534. 000 LFT
131 805-06595 CONDUI T, PVC, 2 IN 9, 025. 000 LFT
132 805-06886 VI DEO VEH CLE DETECTOR SYSTEM W TH 4 CAMERAS 1. 000 EACH
133 805-07115 I TS VI DEO SURVEI LLANCE LUWP LUWP
134 805-08129 S| GNAL CABLE 4, 330. 000 LFT
135 805-78106 CONTRCLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 2.000 EACH
136 805-78109 CONTROLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 4. 000 EACH
137 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 36. 000 EACH
138 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 10. 000 EACH
139 805-78370 PEDESTRI AN PUSH BUTTON 48. 000 EACH
140 805-78445 SI GNAL SERVI CE 1. 000 EACH
141 805-78467 SI GNAL CABLE, 3C 8GA 325. 000 LFT
142 805-78470 SI GNAL CABLE, ROADWAY LQOCP, 1C 14GA 3, 910. 000 LFT
143 805-78480 SI GNAL CABLE, 3C 14GA 5, 710. 000 LFT

144 805-78485 SI GNAL CABLE, 5C 14GA 3, 070. 000 LFT
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CALL ORDER : 151 CONTRACT ID : R -27659-C
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI DEWALK REPAI R AND LANDSCAPE

145 805-78490 SI GNAL CABLE, 7C 14GA 4, 085. 000 LFT
146 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 3, 770. 000 LFT
147 805-78785 SI GNAL DETECTOR HOUSI NG 11. 000 EACH
148 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 1, 426. 000 LFT
149 805-78900 PEDESTAL FQUNDATI QN, A 1. 000 EACH
150 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 6. 000 EACH
151 805-86889 POLE CCRCU T CABLE, 1C NO. 10 STRANDED CCPPER 6, 400. 000 LFT
152 805-92504 LOOP DETECTCOR DELAY AWVPLI FI ER, 2 CHANNEL 17.000 EACH
153 805-95568 CONDUIT, PVC, 4 IN 5, 200. 000 LFT
154 805-96014 SAW CUT, FULL CEPTH 4,210. 000 LFT
155 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, INCONDU T, 4 1/C 11, 830. 000 LFT
156 807-02191 HANDHOLE, LI GHTI NG 6. 000 EACH
157 807-02193 LI GHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 5. 000 EACH
158 807-03950 LUM NAI RE, ORNAMENTAL 124. 000 EACH
159 807-03951 LI GHT POLE, ORNAMENTAL 62. 000 EACH
160 807-04443 CONDUI T 500. 000 LFT
161 807-04671 QUTLET BOX, ELECTR CAL, WEATHERPROOF 27.000 EACH
162 807-04866 LUM NAI RE 22.000 EACH
163 807-04922 LI GHT STANDARD FOUNDATI ON 62. 000 EACH
164 807-83648 LIGAT POLE, 36 FT. EMH , 10.0 FT. MAST ARM ANCHCR BASE 5. 000 EACH
165 807-86810 SERVI CE PO NT, I 5. 000 EACH
166 807-86910 CONNECTOR KI' T, UNFUSED 85. 000 EACH
167 807-86915 CONNECTCR KI' T, FUSED 85. 000 EACH
168 807-86920 MULTI PLE COWPRESSI ON FI TTING NON WATERPROCFED 213. 000 EACH
169 807-86925 MULTI PLE GOMPRESSI ON FI TTI NG WATERPROCFED 1. 000 EACH
170 807-86930 I NSULATI ON LI NK, NONWATERPROOFED 184. 000 EACH
171 807-86935 I NSULATI ON LI NK, WATERPROCFED 52. 000 EACH
172 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 84. 000 EACH
173 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN. 1, 350. 000 LFT
174 808-03631 LI NE, EPOXY, SCLID, WH TE, 4 IN 450. 000 LFT
175 808-03632 LI NE, EPOXY, SOQLID, YELLON 4 IN. 5, 590. 000 LFT
176 808-05866 PAVEMENT MESSAGE MARKI NG REMOVE 115. 000 SYS
177 808-06716 LI NE, REMOVE 7, 390. 000 LFT
178 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 650. 000 LFT
179 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONG 13. 000 EACH
180 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD ( ONLY) 10. 000 EACH
181 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R) 6. 000 EACH

182 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN 1, 300.-000 LFT
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CALL ORDER : 161 CONTRACT ID : R-27680-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 UTI LI TY RELOCATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 20. 000 M8
3 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
4 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DAL
5 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DO
6 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
7 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUwP
8 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
9 202-01845 CONDUI T, REMOVE 234. 000 m

10 202-02240 PAVEMENT REMOVAL 16, 830. 000 ng

11 202-02241 GUARDRAI L, REMOVE 189. 000

12 202-02278 CURB, CONCRETE, REMOVE 3. 000 m

13 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH

14 202-05544 REGULATED MATERI ALS, DI SPCSE, C 18, 185. 000 L

15 202-05544 REGULATED MATERI ALS, DI SPCSE, C 1,135. 000 L

16 202-05544 REGULATED MATERI ALS, DI SPCSE, C 1, 820. 000 L

17 202- 05545 REGULATED MATERI ALS, DI SPCSE, C 1, 530. 000 ng

18 202-05549 REGULATED NATERI ALS, REMOVE, C 18, 185. 000 L

19 202-05549 REGULATED MATERI ALS, REMOVE, C 1, 135. 000 L

20 202-05549 REGULATED MATERI ALS, REMOVE, C 1, 820. 000 L

21 202-05550 REGULATED MATERI ALS, REMOVE, C 1, 530. 000 ng

22 202-05554 REGULATED MATERI ALS, TRANSPCRT, C 18, 185. 000 L

23 202-05554 REGULATED MATERI ALS, TRANSPCRT, C 1, 135. 000 L

24 202- 05554 REGULATED MATERI ALS, TRANSPCRT, C 1, 820. 000 L

25 202-05555 REGULATED MATERI ALS, TRANSPCRT, C 1, 530. 000 ng

26 202-05571 TESTI NG FOR WASTES 20. 000 EACH

27 202-05571 TESTI NG FOR WASTES 35. 000 EACH

28 202-05571 TESTI NG FOR WASTES 20. 000 EACH

29 202-05824 UNDERGROUND STORAGE TANK, REMOVE AND DI SPOSE, 11400 THROUGH 4. 000 EACH

30 202-74075 OVERHEAD SI GN STRUCTURE, MONOTUBE, REMOVE 2.000 EACH

31 202-74080 OVERHEAD SI GN STRUCTURE, CANTI LEVER, REMOVE 2.000 EACH

32 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LUWP LUWP

33 202-85996 LI GHT STANDARD AND MVAST ARM REMOVE 11.000 EACH

34 202-86946 HANDHOLE, REMOVE 3. 000 EACH

35 202-90277 DETECTOR HOUSI NG REMOVE 7.000 EACH

36 202-91385 I NLET, REMOVE 14.000 EACH

37 202-93047 MANHOLE, REMOVE 2. 000 EACH

38 202-95579 SERVI CE PO NT, REMOVE 1. 000 EACH

39 202-96133 Pl PE, REMOVE 628. 000 m

40 203-02000 EXCAVATI ON, COWON 30, 522. 000 ng

41 203-02100 EXCAVATI ON, PEAT 21, 340. 000 n8

42 203-08279 EXPANDED PCLYSTYRENE FI LL 5, 552. 000 ng

43 205-06932 TEMPORARY CHECK DAM STRAW BALES 17. 000 m

44 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 16. 000 EACH

45 205-06937 TEMPORARY SI LT FENCE 1, 945. 000 m

46 206-51230 EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED 296. 000 ng

47 207-08263 SUBGRADE TREATMENT, TYPE | A 41, 257. 000 n

48 211-07454 STRUCTURE BACKFI LL 3, 460. 000 ng
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CALL CRDER : 161 CONTRACT ID : R -27680-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 UTI LI TY RELCCATI CN

49 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 11, 442. 000 My
50 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
51 401-07333 QU QAHWA, 2, 76, SURFACE, 9.5 mm 210. 000 My
52 401-07335 QT QA HVA, 4, 76, SURFACE, 9.5 mm 3, 354. 000 My
53 401-07402 QT QA HVA, 2, 76, |NTERMEDI ATE, 19.0 nm 598. 000 My
54 401-07404 QT QA HVA, 4, 76, |INTERMVEDI ATE, 19.0 MM 5, 565. 000 My
55 401-07409 QU QA HVA, 4, 64, BASE, 25.0 mm 18, 180. 000 My
56 401-07429 QT QA HVA, 5, 76, | NTERVEDI ATE, OG19.0 mm 7, 645. 000 My
57 402-07432 HVA SURFACE, TYPE A 402. 000 My
58 402-07433 HVA SURFACE, TYPE B 837. 000 My
59 402-07435 HVA | NTERVEDI ATE, TYPE A 436. 000 My
60 402-07438 HVA | NTERVEDI ATE, TYPE B 2,232.000 My
61 402-07440 HVA BASE, TYPE A 1, 335. 000 My
62 405-05517 ASPHALT FOR PRI ME COAT 6. 000 My
63 406-05520 ASPHALT FCR TACK COAT 43. 000 My
64 502-08281 PCCP, VARl ABLE DEPTH 10, 746. 000 n
65 601-01848 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 5 1. 000 EACH
66 601-06854 GUARDRAI L, W BEAM NESTED 1. 000 EACH
67 601-06856 MODI FI ED PCSTS, NESTED GUARDRAI L 2.000 EACH
68 601-94689 GUARDRAI L END TREATMENT, OS 1. 000 EACH
69 601-97774 GUARDRAI L END TREATMENT, OS, SPARE PARTS PACKAGE 1. 000 EACH
70 601-99105 GUARDRAI L, W BEAM 1.905 m SPACI NG 34. 000 m
71 604-07900 CURB RAMP, CONCRETE, F 97. 000 ng
72 604-07901 CURB RAMP, CONCRETE, G 44. 000 ng
73 604-91531 S| DEWALK, CONCRETE, 100 mm 2,904. 000 ng
74 605-06120 CURB, CONCRETE 45. 000 m
75 605-06120 CURB, CONCRETE 2.000 m
76 605-06145 CURB AND GUTTER, B, CONCRETE 54. 000 m
77 605-06150 CURB AND GUTTER, C, CONCRETE 2, 193. 000 m
78 605-06230 CENTER CURB, C, CONCRETE, MODI FI ED 215. 000 m
79 606-07484 M LLED HVA SHOULDER CCORRUGATI ONS 354. 000 m
80 610-07486 HVA FOR APPROACHES, TYPE A 260. 000 M
81 610-08446 PCCP FOR APPROACHES, 150 mm 6, 180. 000 ng
82 611-06497 MAI LBOX ASSEMBLY, SINGLE 25. 000 EACH
83 611-06498 MAI LBOX ASSEMBLY, DQUBLE 9. 000 EACH
84 615-06490 R GHT OF WAY MARKER 61. 000 EACH
85 615-06505 MONUVENT, B 12. 000 EACH
86 615-06527 MONUMENT, SECTI ON CORNER 3. 000 EACH
87 616-02320 GEOTEXTI LES 144.000 nP
88 616-06405 RI PRAP, REVETMENT 80. 000 My
89 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 3. 000 EACH
90 621-06545 FERTI LI ZER 1. 000 My
91 621-06554 SEED M XTURE, U 206. 000 kg
92 621-06557 SEED M XTURE, T 5. 000 kg
93 621-06565 MJULCH NG MATERI AL 6. 000 My
94 621-06567 WATER 126. 000 kL
95 621-06574 SODDI NG 592. 000 ng

96 621-06575 SCDDI NG NURSERY 6, 434. 000 ng
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CALL CRDER : 161 CONTRACT ID : R -27680-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 UTI LI TY RELOCATI ON

97 702-51015 CONCRETE, B, FOOTI NGS 41. 000 ng

98 702-90915 CONCRETE, A 61. 000 n8

99 703-06028 REI NFORCl NG BARS 3, 844. 000 kg
100 715-01902 WATER SERVI CE LINE, 50 mm 65. 000 m
101 715-01963 TAPPI NG SLEEVE, 300 mm 1. 000 EACH
102 715-04629 PI PE 9. 000 EACH
103 715-05048 PI PE, TYPE 4, C RCULAR 150 nm 3, 936. 000 m
104 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 77.000 m
105 715-05133 PIPE, TYPE 1, CRCUAR 1500 mm 16. 000 m
106 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 1, 568. 000 m
107 715-05151 PIPE, TYPE 2, G RCULAR 375 nm 239. 000 m
108 715-05152 PIPE, TYPE 2, CRCULAR 450 mm 290. 000 m
109 715-05153 PIPE, TYPE 2, CRCULAR 525 mm 151. 000 m
110 715-05154 PIPE, TYPE 2, CRCULAR 600 mm 516. 000 m
111 715-05155 PIPE, TYPE 2, G RCULAR 675 nm 26. 000 m
112 715-05156 PIPE, TYPE 2, O RCULAR 750 nm 315. 000 m
113 715-05157 PIPE, TYPE 2, CRCULAR 825 mm 185. 000 m
114 715-46035 PI PE END SECTION, 825 nm 1. 000 EACH
115 715-92544 WATERVAI N, 300 mm DUCTILE | RON 1,187. 000 m
116 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
117 718-52610 AGGREGATE FCR UNDERDRAI NS 1, 003. 000 ng
118 718-99153 GEOTEXTI LES FOR UNDERDRAI N 4,542. 000 ng
119 720-03482 MANHOLE, K4, MODI FI ED 1. 000 EACH
120 720-44000 CASTI NG ADJUST TO GRADE 33. 000 EACH
121 720-45005 I NLET, A2 1. 000 EACH
122 720-45035 I NLET, F7 2.000 EACH
123 720-45215 CATCH BASI N, A8 2.000 EACH
124 720-45235 CATCH BASI N, E7 13. 000 EACH
125 720-45265 PI PE CATCH BASIN, 375 mm 1. 000 EACH
126 720-45410 MANHCLE, C4 41. 000 EACH
127 720-91973 MANHOLE, H4 3. 000 EACH
128 720-92605 MANHOLE, K2, MODI Fl ED 1. 000 EACH
129 720-93409 I NLET, B15, MOD FI ED 4. 000 EACH
130 720-93411 I NLET, C15, MODI Fl ED 4.000 EACH
131 720-95164 CATCH BASI N, B15, MODI FIED 2.000 EACH
132 720-95335 VMANHOLE, M 2.000 EACH
133 720-95409 MANHOLE, J4, MODI FI ED 8. 000 EACH
134 720-99416 CATCH BASIN, B15 76. 000 EACH
135 723-06660 W NGMLL 126. 000 ng
136 723-08311 STRUCTURE, PRECAST THREE-SIDED, 6100 nm X 3660 mm 44.000 m
137 732-02185 WATER SERVI CE LINE, 37.5 mm 35. 000 m
138 732-03063 TAPPI NG SLEEVE 1. 000 EACH
139 732-03942 HYDRANT 5. 000 EACH
140 732-03942 HYDRANT 5. 000 EACH
141 732-04837 PLUG 2.000 EACH
142 732-04837 PLUG 2.000 EACH
143 732-04926 VALVE 6. 000 EACH
144 732-04926 VALVE 8. 000 EACH
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CALL CRDER : 161 CONTRACT ID : R -27680-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 UTI LI TY RELOCATI ON

145 732-04926 VALVE 6. 000 EACH
146 732-07653 COARSE AGGREGATE, NO. 8 10, 445. 000 My
147 732-91738 WATER MAI N, DUCTILE I RON, 150 mm 114. 000 m
148 732-94780 WATER SERVI CE CONNECTI ON 2.000 EACH
149 732-94780 WATER SERVI CE CONNECTI ON 7.000 EACH
150 732-97009 FI RE HYDRANT ASSEMBLY, REMOVE 2.000 EACH
151 732-97009 FI RE HYDRANT ASSEMBLY, REMOVE 3. 000 EACH
152 801-01504 TEMPCRARY PAVEMENT MESSAGE MARKI NG LANE | NDI CATI ON ARROW 3. 000 EACH
153 801-02595 CONTRCLLER, RESET TIM NG 5. 000 EACH
154 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 12. 000 EACH
155 801-06203 TEMPORARY PAVEMENT NMARKI NG 100 mm 8,234.000 m
156 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 10, 129. 000 m
157 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, MAI NTAIN LUWP LUWP
158 801-06539 TEMPORARY TRAFFI C SI GNAL | NSTALLATI ON, NAI NTAI N LuUwP LUWP
159 801-06640 CONSTRUCTI ON SIGN, A 34. 000 EACH
160 801-06645 CONSTRUCTION SIGN, B 3. 000 EACH
161 801-06710 FLASH NG ARROW SI GN 660. 000 DAY
162 801-06775 MAI NTAI NI NG TRAFFI C LuwP LUWP
163 801-07119 BARRI CADE, I11-B 155. 000 m
164 801-08389 TEMPORARY TRAFFI C BARRI ER, ANCHORED 96. 000 m
165 801-94295 S| GNAL HEAD, RELCCATE 30. 000 EACH
166 802-05702 SI GN POST, SQUARE, 2, REINFORCED ANCHOR BASE 53. 000 m
167 802-05704 SI GN PGST, SQUARE, 1, UNREI NFORCED ANCHOR BASE 166. 000 m
168 802-05705 SI GN POST, SQUARE, 2, UNRElI NFORCED ANCHCR BASE 20. 000 m
169 802-05706 SI GN PGST, SQUARE, 3, UNREI NFORCED ANCHCOR 37.000 m
170 802-07059 SI G\, SHEET, AND SUPPCRTS, REMOVE 74.000 EACH
171 802-07158 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATI QN, | 2.000 EACH
172 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 44. 000 n
173 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm TH CKNESS 11. 000 n2
174 802- 76045 SI G\, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 4. 000 n
175 802-76135 OVERHEAD SI GN STRUCTURE, CANTI LEVER SI NGLE ARM 2.000 EACH
176 805-01815 SI GNAL SUPPCRT FOUNDATION, 915nm X 3.7 m 4. 000 EACH
177 805-01842 HANDHOLE, Sl GNAL 5. 000 EACH
178 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 319. 000 m
179 805-02087 TRANSPCRTATI ON OF SALVAGEABLE SI GNAL EQUI PVENT LUWP LUWP
180 805-06592 CONDUI T, STEEL, GALVAN ZED, 50mm 80. 000 m
181 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
182 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER, GREEN 3. 000 EACH
183 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, AMBER ARROW GREEN 1.000 EACH
184 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 305 nmm RED, AMBER, GREEN, 5. 000 EACH
185 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
186 805-78420 DI SCONNECT HANGER 4.000 EACH
187 805-78445 SI GNAL SERVI CE 1. 000 EACH
188 805-78467 SI GNAL CABLE, 3C 8GA 13. 000 m
189 805-78470 SI GNAL CABLE, ROADVWAY LOCP, 1C 14GA 1, 253. 000 m
190 805-78485 SI GNAL CABLE, 5C 14GA 60. 000 m
191 805-78490 SI GNAL CABLE, 7C 14GA 198. 000 m
192 805-78500 SI GNAL CABLE, 11C 14GA 20. 000 m
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CALL OCRDER : 161 CONTRACT ID : R -27680-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTION NO 0001 UTI LI TY RELOCATI ON

193 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 659. 000 m
194 805-78784 LOCP DETECTOR DELAY AMPLI FI ER, 1 CHANNEL 10. 000 EACH
195 805-78785 SI GNAL DETECTOR HQUSI NG 10. 000 EACH
196 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 409. 000 m
197 805-78925 CONTROLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
198 805-81060 SIGNAL STRAIN POLE, STEEL, 11.0 m 4.000 EACH
199 805-86889 POLE G RCU T CABLE, 1C NO 10 STRANDED CCPPER 250. 000 m
200 805-98336 WRE, NO 4 COPPER I N PLASTIC DUCT, INCONDUT, 4 1/C 80. 000 m
201 807-02191 HANDHOLE, LI GHTI NG 2.000 EACH
202 807-02428 LI GHTI NG FOUNDATI ON, CONCRETE, W TH GROUNDI NG 7.000 EACH
203 807-07580 WRE, NO 4, COPPER |IN PLASTIC DUCT, IN TRENCH 4 1/C 530. 000 m
204 807-83762 LIGHT POLE, 12.2 mE MH., 4.6 m MAST ARM ANCHCR BASE 4. 000 EACH
205 807-84760 LIGHT POLE, 12.2 mE MH., 4.6 m MAST ARM TRANSFORMER BASE 3. 000 EACH
206 807-86620 LUM NAI RE, ROADWAY, HI GH PRESSURE SCDI UM 400 WATT 7.000 EACH
207 807-86805 SERVI CE PANT, | 1. 000 EACH
208 807-86910 CONNECTOR KI T, UNFUSED 7.000 EACH
209 807-86915 CONNECTOR KI'T, FUSED 7.000 EACH
210 807-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROOFED 16. 000 EACH
211 807-86925 MJLTI PLE COVPRESSI ON FI TTI NG WATERPROCFED 4. 000 EACH
212 807-86930 I NSULATI ON LI NK,  NONWATERPROOFED 14. 000 EACH
213 807-86935 I NSULATI NG LI NK, WATERPROCFED 8. 000 EACH
214 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 7.000 EACH
215 807-86955 CABLE DUCT NMARKER 4.000 EACH
216 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 646. 000 m
217 808-06703 LI NE, THERMOPLASTIC, SOLID, WH TE, 100mm 1,714.000 m
218 808-06705 LI NE, THERMOPLASTIC, SCLID, WH TE, 200 mm 60. 000 m
219 808-06716 LI NE, REMOVE 1,778.000 m
220 808-75240 LI NE, THERMOPLASTI C, BRCOKEN, YELLOW 100mm 474. 000 m
221 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 4,174.000 m
222 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLI D, WHI TE, 92. 000 m
223 808-75278 TRANSVERSE NMARKI NGS, THERMOPLASTIC, SOLID, YELLOW 170. 000 m
224 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600 mm 161. 000 m
225 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMIPLASTI C, LANE | NDI CATI ON 31. 000 EACH
226 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 28. 000 EACH
227 808-92027 LI NE, THERMOPLASTIC, SOLID, YELLOWN 200mm 776. 000 m
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CALL CRDER : 171 CONTRACT ID : R -27903-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT W TH ADDED TRAVEL

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 6. 000 MOS

3 105-08520 CELLULAR TELEPHONE/ RADI O 3. 000 EACH

4 105-08523 RADI O SERVI CE 18. 000 MOS

5 105-08524 CELLULAR TELEPHONE/ RADI O, ADDI Tl ONAL 510. 000 DAL

6 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DAL

7 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFIC 1. 000 DAL

8 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL

9 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
10 203-02000 EXCAVATI ON, COWON 1, 010. 000 CYS
11 207-08263 SUBGRADE TREATMENT, TYPE | A 3, 000. 000 SYS
12 303-07449 COVPACTED AGGREGATE, NO 73 558. 000 TON
13 304-07491 HVA PATCH NG TYPE C 50. 000 TON
14 306-08033 M LLING ASPHALT, 1 IN 15, 572. 000 SYS
15 306-08043 M LLING TRANSI TI ON 1, 100. 000 SYS
16 306-08432 M LLI NG APPRQOACH 94. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07334 QC/ QAHWA, 3, 76, SURFACE, 9.5 mm 1, 642. 000 TON
19 401-07403 QU QA HVA, 3, 76, |INTERVEDI ATE, 19.0 mm 625. 000 TON
20 401-07408 QT QA HWA, 3, 64, BASE, 25.0 mm 2, 000. 000 TON
21 406- 05520 ASPHALT FCR TACK COAT 8. 000 TON
22 610-07487 HVA FOR APPROACHES, TYPE B 8. 000 TON
23 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 2.000 EACH
24 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 1, 355. 000 LFT
25 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 677. 000 LFT
26 801-06640 CONSTRUCTI ON SIGN, A 8. 000 EACH
27 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
28 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
29 808-06701 LI NE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 3, 027. 000 LFT
30 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 6, 054. 000 LFT
31 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOW 4 IN 6, 054. 000 LFT
32 808-75272 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCLID, WH TE, CROSSHATCH 200. 000 LFT
33 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 92. 000 LFT
34 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 6. 000 EACH
35 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMCOPLASTI C, WORD (ONLY) 6. 000 EACH
36 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 72.000 EACH

37 808-75998 SNOWPLOMBLE RAI SED PAVEMENT MARKER 208. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 16
CALL CRDER @ 181 CONTRACT I D R -27929-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 I NTERSECTI ON | MPROVEMENT AND ADDED TRAVEL
1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DAL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAILED NATERI ALS 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02240 PAVEMENT REMOVAL 1, 012. 000 SYS
9 202-02245 TREE, 6 IN., REMOVE 6. 000 EACH
10 202-02250 TREE, 10 IN., REMOVE 8. 000 EACH
11 202-02255 TREE, 18 IN., REMOVE 1. 000 EACH
12 202-91922 STUMP, REMOVE 1. 000 EACH
13 203-02000 EXCAVATI N, COWON 2,670. 000 CYS
14 203-02070 BCRROW 639. 000 CYS
15 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 24. 000 TON
16 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 6. 000 EACH
17 205-06937 TEMPCRARY SI LT FENCE 1, 207. 000 LFT
18 207-08266 SUBGRADE TREATMENT, TYPE |11 3, 468. 000 SYS
19 211-07454 STRUCTURE BACKFI LL 11.000 CYs
20 301-07448 COWPACTED AGGREGATE, NO 53, BASE 724.000 TON
21 306-08041 M LLING PCCP 1, 930. 000 SYS
22 306-08043 M LLI NG TRANSI TI ON 651. 000 SYS
23 311-06465 PCCP CRACKI NG AND SEATI NG 5, 141. 000 SYS
24 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
25 401-07327 QT QAHWA, 2, 70, SURFACE, 9.5 mm 827. 000 TON
26 401-07397 QC/ QA HVA, 2, 70, | NTERMEDI ATE, 19.0 nm 1, 930. 000 TON
27 401-07423 QT QAHVA, 2, 64, BASE, 19.0 mm 938. 000 TON
28 401-07429 QC/ QA HVA, 5, 76, |NTERVEDI ATE, OGl9.0 nmm 730. 000 TON
29 402-07433 HVA SURFACE, TYPE B 129. 000 TON
30 402-07441 HVA BASE, TYPE B 387. 000 TON
31 402-07451 HVA, TYPE B, WEDGE AND LEVEL 877.000 TON
32 406-05520 ASPHALT FCR TACK CQOAT 7.000 TON
33 601-01128 GUARDRAI L TRANSI TI ON TYPE WEB 1. 000 EACH
34 601-06035 GUARDRAI L, RESET 115. 000 LFT
35 601-94689 GUARDRAI L END TREATMENT, CS 1. 000 EACH
36 601-99105 GQUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 75. 000 LFT
37 604-06070 S| DEWALK, CONCRETE 242. 000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 14. 000 SYS
39 604-07902 CURB RAVP, CONCRETE, H 22.000 SYS
40 604-07903 CURB RAMP, COONCRETE, K 51. 000 SYS
41 605-06140 CURB AND GUTTER, CONCRETE 1, 352. 000 LFT
42 605-92578 CURB WALK, OONCRETE 62. 000 SYS
43 605-94811 CURB TURNQUT 2.000 EACH
44 610-07487 HVA FOR APPROACHES, TYPE B 67. 000 TON
45 611-06497 MAI LBOX ASSEMBLY, SINGLE 2.000 EACH
46 611-06498 VAl LBOX ASSEMBLY, DOUBLE 2.000 EACH
47 616-02320 GEOTEXTI LES 108. 000 SYS
48 616-06451 RI PRAP, UN FORM 47.000 TON
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CALL ORDER : 181 CONTRACT ID : R -27929-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT AND ADDED TRAVEL
49 621-01004 MCBI LI ZATI ON AND DEMOBI LI ZATI ON FCR SEEDI NG 2.000 EACH
50 621-02770 ERCSI ON CONTROL BLANKET 2,564. 000 SYS
51 621-06559 MULCHED SEEDI NG R 5, 700. 000 SYS
52 715-05048 PIPE, TYPE 4, CCRCULAR, 6 IN 3, 990. 000 LFT
53 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN. 236. 000 LFT
54 715-05149 PIPE, TYPE 2, G RCULAR 12 IN 54. 000 LFT
55 715-05151 PIPE, TYPE 2, A RCULAR 15 IN 38. 000 LFT
56 715-46000 PI PE END SECTION, 12 IN. 4.000 EACH
57 715-46005 PI PE END SECTIQN, 15 IN 4.000 EACH
58 718-06531 QUTLET PROTECTOR, 3 8. 000 EACH
59 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 990. 000 LFT
60 718-52610 AGGREGATE FCR UNDERDRAI NS 344. 000 CYs
61 718-99153 GEOTEXTI LES FOR UNDERDRAI N 3, 587. 000 SYS
62 720-45030 I NLET, E7 1. 000 EACH
63 720-98174 I NLET, B15 4.000 EACH
64 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
65 801-06203 TEMPORARY PAVEMENT MARKING 4 IN 10, 981. 000 LFT
66 801-06625 DETOUR RQUTE MARKER ASSEMBLY 16. 000 EACH
67 801-06640 CONSTRUCTION SIGN, A 25.000 EACH
68 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
69 801-06710 FLASH NG ARROW SI GN 270. 000 DAY
70 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
71 801-07119 BARRI CADE, I11-B 156. 000 LFT
72 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 124.500 LFT
73 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 61. 000 SFT
74 805-01842 HANDHOLE, S| GNAL 9. 000 EACH
75 805-01879 SI GNAL SERVI CE, | NSTALL 1. 000 EACH
76 805-02503 CABLE, ROADWAY LCOP, 1C 14GA 2,620. 000 LFT
77 805-05763 SI GNAL CABLE, 3C 6 200. 000 LFT
78 805-06592 CONDUI T, STEEL, GALVANIZED, 2 IN 1, 865. 000 LFT
79 805-78100 CONTRCLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
80 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN RED, AMBER GREEN 7.000 EACH
81 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 1. 000 EACH
82 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
83 805-78420 DI SCONNECT HANGER 4.000 EACH
84 805-78485 SI GNAL CABLE, 5C 14CGA 200. 000 LFT
85 805-78490 SIGNAL CABLE, 7C 14GA 540. 000 LFT
86 805-78510 SI GNAL CABLE, 2C 16CGA., SH ELDED 3, 715. 000 LFT
87 805-78785 SI GNAL DETECTOR HQOUSI NG 12. 000 EACH
88 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 810. 000 LFT
89 805-78925 CONTRCOLLER CABI NET FOUNDATI ON, P1 1. 000 EACH
90 805-81032 SI GNAL STRAIN POLE, STEEL, 30 FT. 4.000 EACH
91 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 5. 000 EACH
92 807-02782 LUM NAI RE MAST ARM 12 FT. 2.000 EACH
93 807-86620 LUM NAI RE, ROADWAY, H GH PRESSURE 2. 000 EACH
94 807-86805 SERVI CE PO NT, | 1. 000 EACH
95 808-06701 LI NE, THERMOPLASTIC, BROKEN, VHITE, 4 IN. 200. 000 LFT

96 808-06703 LINE, THERMCPLASTIC, SOLID, WH TE, 4 IN 3, 443. 000 LFT
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CALL ORDER : 181 CONTRACT ID : R-27929-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 | NTERSECTI ON | MPROVEMENT AND ADDED TRAVEL
97 808-06711 LINE, PAINT, BROKEN, WHI TE, 4 IN 370. 000 LFT
98 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 417. 000 LFT
99 808-06714 LINE, PAINT, SOLID, YELLOWN 4 IN 430. 000 LFT
100 808-06723 PAVEMENT MESSAGE MARKI NGS PAI NT, LANE | NDI CATI ON ARROW 2.000 EACH
101 808-06724 PAVEMENT MESSAGE MARKI NGS, PAINT, WORD ONLY 3. 000 EACH
102 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 IN 1, 032. 000 LFT
103 808-75278 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQLID, YELLOW 430. 000 LFT
104 808-75297 TRANSVERSE MARKI NGS, THERMCOPLASTIC, STCOP LINE, 24 IN 110. 000 LFT
105 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 362. 000 LFT
106 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3.000 EACH
107 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD (ONLY) 2.000 EACH

108 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 8 IN 3, 242. 000 LFT
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CALL ORDER : 191 CONTRACT ID : R -28091-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REPLACEMENT

1 105-06845 CONSTRUCTI ON' ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 9. 000 MOS
3 109-08441 QUALI TY ADJUSTMENTS, PCCP 1.000 DAL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 [DOR
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-01347 UNDERGROUND STORAGE TANK, REMOVE AND DI SPCSE 2.000 EACH
9 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 56. 000 CYs
10 202-02240 PAVEMENT REMOVAL 14, 450. 000 SYS
11 202-02271 HEADWALL, REMOVE 5. 000 EACH
12 202-02278 CURB, CONCRETE, REMOVE 1, 215. 000 LFT
13 202-03875 CONCRETE STEPS, REMOVE 1. 000 EACH
14 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
15 202-52710 S| DEWALK, CONCRETE, REMOVE 2,115. 000 SYS
16 202-95977 CURB WALK, | NTEGRAL, REMOVE 975. 000 SYS
17 203-02000 EXCAVATI ON, COWON 7, 550. 000 CYS
18 203-02070 BCRROW 880. 000 Cys
19 203-90014 LI NEAR GRADI NG 6. 000 STA
20 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 36. 000 EACH
21 205-06936 TEMPCRARY SEDI MENT TRAP 225. 000 TON
22 207-08268 SUBGRADE TREATMENT, TYPE |V 16, 200. 000 SYS
23 211-02050 B BORROWV 475. 000 CYS
24 211-02060 B BCRROW FOR STRUCTURE BACKFI LL 67.000 Cys
25 213-04324 FLOMBLE FI LL 1, 200. 000 CyS
26 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 968. 000 TON
27 302-06464 SUBBASE FCR PCCP 4, 045. 000 CYS
28 303-07449 COVPACTED AGCREGATE, NO 73 654. 000 TON
29 304-07490 HVA PATCH NG TYPE B 100. 000 TON
30 304-07493 W DENI NG WTH HVA, TYPE B 250. 000 TON
31 306-08033 M LLING ASPHALT, 1 IN 11, 467. 000 SYS
32 306-08043 M LLI NG TRANSI TI ON 800. 000 SYS
33 402-07433 HVA SURFACE, TYPE B 993. 000 TON
34 402-07438 HVA | NTERVEDI ATE, TYPE B 1, 324. 000 TON
35 406-05520 ASPHALT FOR TACK COAT 6. 000 TON
36 501-06914 QI QA PCCP 16, 170. 000 SYS
37 503-03489 RETROFI TTED Tl E BARS 4, 019. 000 EACH
38 503-05240 D1 CONTRACTI ON JA NT 8, 219. 000 LFT
39 604-06070 S| DEWALK, CONCRETE 1, 434.000 SYS
40 604-07894 CURB RAMP, CONCRETE, A 203. 000 SYS
41 605-06090 CURB, | NTEGRAL, CONCRETE 3, 600. 000 LFT
42 605-99316 CURB WALK, | NTEGRAL, CONCRETE 975. 000 SYS
43 610-07487 HVA FOR APPROACHES, TYPE B 43. 000 TON
44 610-08446 PCCP FOR APPROACHES, 6 IN. 1, 691. 000 SYS
45 610-08462 PCCP FOR APPROACHES, 8 IN 3, 355. 000 SYS
46 611-06497 VAl LBOX ASSEMBLY, SI NGLE 7.000 EACH
47 615-06520 MONUVENT, RE- ESTABLI SH 3. 000 EACH

48 616-02320 GECTEXTI LES 90. 000 SYS
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CALL ORDER : 191 CONTRACT ID : R -28091-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY N TS

SECTI ON NO. 0001 ROAD REPLACEMENT

49 616-06405 RI PRAP, REVETMENT 71.000 TON
50 621-06559 MJULCHED SEEDI NG R 866. 000 SYS
51 621-06575 SCDDI NG, NURSERY 6, 856. 000 SYS
52 714-06170 CONCRETE CULVERT EXTENSI ON, PRECAST REI NFORCED CONCRETE BOX 17. 000 LFT
53 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 102. 000 LFT
54 715-05028 PIPE, TYPE 2, A RCULAR 12 IN 528. 000 LFT
55 715-05048 PIPE, TYPE 4, G RCULAR 6 IN 10. 000 LFT
56 715-05118 PIPE, TYPE 1, CRCUAR 12 IN 1, 873. 000 LFT
57 715-05119 PIPE, TYPE 1, A RCULAR 15 IN 76. 000 LFT
58 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 651. 000 LFT
59 715-05152 PIPE, TYPE 2, AQRCULAR 18 IN 293. 000 LFT
60 715-05422 PIPE, SLOTTED DRAIN, 12 IN 49. 000 LFT
61 715-05597 PI PE EXTENSI ON, G RCULAR, 24 IN. 3. 000 LFT
62 715-05756 PI PE EXTENSI ON, CI RCULAR, 12 IN 42.000 LFT
63 715-46000 PIPE END SECTION, 12 IN 10. 000 EACH
64 715-46010 PI PE END SECTION, 18 IN 2.000 EACH
65 715-46020 PI PE END SECTION, 24 IN. 1. 000 EACH
66 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 3, 281. 000 LFT
67 718-34010 Pl PE, UNDERDRAI N, PERFCRATED, 0.064 IN., 6 IN 6, 618. 000 LFT
68 718-52610 AGGREGATE FOR UNDERDRAI NS 595. 900 Cys
69 720-44000 CASTI NG ADJUST TO GRADE 8. 000 EACH
70 720-45115 I NLET, A8, MDI Fl ED 2.000 EACH
71 720-45145 I NLET, J10, MODI FI ED 5. 000 EACH
72 720-45235 CATCH BASI N, E7 1. 000 EACH
73 720-45240 CATCH BASIN, J10 13. 000 EACH
74 720-45315 CATCH BASIN, A8, MDD Fl ED 2.000 EACH
75 720-45335 CATCH BASIN, E7, MXD FI ED 7.000 EACH
76 720-45340 CATCH BASI N, J10, MODI Fl ED 6. 000 EACH
77 720-45410 MANHOLE, C4 1. 000 EACH
78 720-45510 MANHOLE, C4, MODIFI ED 8. 000 EACH
79 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 8. 000 EACH
80 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 430. 000 LFT
81 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 430. 000 LFT
82 801-06625 DETOUR RQUTE MARKER ASSEMBLY 32. 000 EACH
83 801-06640 CONSTRUCTI ON SIGN, A 44. 000 EACH
84 801-06645 CONSTRUCTI ON SIGN, B 2.000 EACH
85 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
86 801-07118 BARRI CADE, I11-A 132. 000 LFT
87 801-07119 BARRI CADE, I11-B 96. 000 LFT
88 802-05705 SI GN POST, SQUARE, 2, UNREI NFORCED ANCHOR BASE 615. 000 LFT
89 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 150. 000 SFT
90 802-91122 SI GN, GROUND MOUNTED, RESET 9. 000 EACH
91 808-06712 LI NE, PAINT, BROKEN, YELLOW 4 IN 2, 253. 500 LFT
92 808-06713 LINE, PAINT, SCOLID, WHTE 4 IN 11, 878. 000 LFT
93 808-06714 LINE, PAINT, SCLID, YELLOWN 4 IN 6, 650. 000 LFT
94 808-75067 TRANSVERSE MARKI NGS, PREFCRVED PLASTIC, STCP LINE, 24 IN 289. 500 LFT
95 808-75069 TRANSVERSE MARKI NGS, PREFORMED PLASTI C, CROSSWALK LI NE, 176. 000 LFT

96 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 43. 000 EACH
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CALL CRDER : 191 CONTRACT ID : R -28091-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REPLACEMENT

97 808-75998 SNOAPLOMBLE RAI SED PAVEMENT NMARKER 160. 000 EACH
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CALL CRDER @ 211 CONTRACT ID : R -28242-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07038 FIELD OFFICE, A 3. 000 M8
3 109-08443 QUALI TY ADJUSTMENTS, TEMPORARY TRAFFI C 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 201-52370 CLEARI NG RI GHT GF WAY LuUwP LUWP
6 202-02286 PRESENT STRUCTURE, REMOVE 1. 000 EACH
7 202-99187 FENCE, FARM FI ELD, REMOVE 180. 000 LFT
8 203-02000 EXCAVATI ON, COWON 2,637.000 CYS
9 205-03371 SEDI MENT, REMOVE 88. 000 CYS
10 205-06932 TEMPCRARY CHECK DAM STRAW BALES 320. 000 LFT
11 205-06937 TEMPORARY SI LT FENCE 460. 000 LFT
12 207-08263 SUBGRADE TREATMENT, TYPE | A 1, 120. 000 SYS
13 211-02050 B BORROW 150. 000 CyS
14 211-07454 STRUCTURE BACKFI LL 280. 000 CYs
15 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 1, 060. 000 TON
16 306-08034 M LLING ASPHALT, 1 1/2 IN 1, 500. 000 SYS
17 306-08043 M LLI NG TRANSI TI ON 320. 000 SYS
18 402-07433 HVA SURFACE, TYPE B 320. 000 TON
19 402-07438 HVA | NTERVEDI ATE, TYPE B 220. 000 TON
20 402-07441 HVA BASE, TYPE B 46. 000 TON
21 404-05511 SEAL COAT, 2 680. 000 SYS
22 406- 05521 ASPHALT FOR TACK CQAT 4, 400. 000 SYS
23 601-94689 GUARDRAI L END TREATMENT, CS 2.000 EACH
24 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN SPACI NG 350. 000 LFT
25 603-02736 FENCE, WOCD, REMOVE AND RESET 140. 000 LFT
26 603-02969 GATE, RELCCATE LUWP LUWP
27 603-03398 FENCE, RELOCATE 920. 000 LFT
28 603-06040 FENCE, FARM FI ELD, 47 IN 190. 000 LFT
29 610-07486 HVA FOR APPROACHES, TYPE A 155. 000 TON
30 611-06497 MAI LBOX ASSEMBLY, SI NGLE 1.000 EACH
31 615-06490 R GHT OF WAY MARKER 14. 000 EACH
32 615-06505 MONUMVENT, B 1. 000 EACH
33 616-02320 GEOTEXTI LES 662. 000 SYS
34 616-05688 Rl PRAP, CLASS 1 583. 000 TON
35 616-06405 Rl PRAP, REVETMENT 50. 000 TON
36 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
37 621-01743 SEED M XTWRE, GRASS, 2 55. 000 LBS
38 621-06545 FERTI LI ZER 1. 000 TON
39 621-06553 SEED M XTURE, R 115. 000 LBS
40 621-06565 MULCH NG NATER AL 2.000 TON
41 621-06567 WATER 4.000 kGAL
42 621-06574 SCDDI NG 815. 000 SYS
43 621-52448 SIGN, DO NOT' SPRAY 4.000 EACH
44 622-52436 SIGN, DO NOT MOW OR SPRAY 3. 000 EACH
45 622-91786 SEEDLI NG 90. 000 EACH
46 622-98200 SIGN, DO NOT DI STURB 3. 000 EACH
47 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 46. 000 LFT

48 715-07625 PIPE, TYPE 1, G RCULAR 66 IN 116. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 23

CALL ORDER : 211 CONTRACT ID : R -28242-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SVALL STRUCTURE REPLACEMENT

49 715-07626 CONCRETE ANCHOR, 66 I N. 1. 000 EACH
50 715-07626 CONCRETE ANCHOR, 66 I N. 1. 000 EACH
51 715-46005 PI PE END SECTION, 15 IN 2.000 EACH
52 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 6. 000 EACH
53 801-06625 DETOUR RQUTE MARKER ASSEMBLY 48. 000 EACH
54 801-06640 CONSTRUCTI ON SIGN, A 17. 000 EACH
55 801-06645 CONSTRUCTION SIGN, B 2. 000 EACH
56 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
57 801-07119 BARRICADE, II11-B 48. 000 LFT
58 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 15. 000 SFT
59 802-76055 SI QN PCST, A 42.000 LFT
60 808-06703 LI NE, THERMOPLASTIC, SCQLID, WH TE, 4 IN 1, 830. 000 LFT
61 808-06726 TRANSVERSE MARKI NGS, PAINT, STCP LINE, 24 IN 20. 000 LFT
62 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 225. 000 LFT

63 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 4 I N 900. 000 LFT
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CALL CRDER @ 221 CONTRACT ID : R -28258-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE, PCCP PATCHI NG

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAI LED MVATERI ALS 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 304-07783 HVA PATCHING TYPE D 38, 087. 000 TON
8 306-08033 M LLING ASPHALT, 1 IN 997, 119. 000 SYS
9 306-08043 M LLING TRANSI TI CN 16, 534. 000 SYS
10 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
11 401-07320 QU QAHWA, 1, 64, SURFACE, 9.5 nm 35, 040. 000 TON
12 401-07337 QT QAHVA, 5, 76, SURFACE, 9.5 mm 48, 518. 000 TON
13 406- 05520 ASPHALT FOR TACK COAT 233. 000 TON
14 506-06333 PCCP PATCHI NG FULL DEPTH 9. 000 SYS
15 507-07482 CRACKS AND JAO NTS I N PCCP, ROUT AND SEAL 14, 008. 000 LFT
16 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 294, 046. 000 LFT
17 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 17.000 TON
18 612-05081 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR UNDERSEAL 1. 000 EACH
19 612-60410 DRI LLED HOLE FOR UNDERSEAL 286. 000 EACH
20 722-51852 BRI DGE DECK PATCHI NG PARTI AL DEPTH 4, 591. 000 SFT
21 722-60824 SURFACE M LLI NG 228. 000 SYS
22 724-03276 EXPANSI ON JO NT SEALI NG SYSTEM 791. 000 LFT
23 801-01093 TEMPORARY WORKSI TE SPEED LIM T SI GN ASSEMBLY 4. 000 EACH
24 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN 29, 405. 000 LFT
25 801-06640 CONSTRUCTI ON SIGN, A 42.000 EACH
26 801-06710 FLASH NG ARROW SI GN 480. 000 DAY
27 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
28 801-07215 TEMPORARY CHANGEABLE MESSACE S| GN 720. 000 DAY
29 808-06702 LI NE, THERMOPLASTIC, BROKEN, WVHITE, 5 IN 158, 083. 000 LFT
30 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN 158, 083. 000 LFT
31 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN 20, 410. 000 LFT
32 808-75215 LI NE, THERMOPLASTIC, SCLID, WH TE, 12 IN 3, 952. 000 LFT
33 808-75245 LI NE, THERMOPLASTIC, SQLID, YELLOWN 4 IN 158, 083. 000 LFT
34 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3, 676. 000 EACH

35 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT MARKER 3, 676. 000 EACH
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CALL CRDER @ 231 CONTRACT ID : R-28336-A
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RCAD RECONSTRUCTI ON AND BRI DGE REPLACEMENT

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 16. 000 M8
3 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 DOL
4 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL
5 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
7 201-52370 CLEARI NG RI GHT OF WAY LuUWP LUWP
8 203-02000 EXCAVATI N, COWDN 4, 025. 000 n8
9 203-02070 BORROW 13, 510. 000 n8
10 203-51223 EXCAVATI ON, WATERWAY 160. 000 ng
11 205-03371 SEDI MENT REMOVE 53. 000 n8
12 205-06930 SPLASHPAD, Rl PRAP 3. 000 My
13 205-06931 TEMPORARY CHECK DAM REVETMENT RI PRAP 52. 000 My
14 205-06933 TEMPORARY DI TCH | NLET PROTECTI ON 2.000 EACH
15 205-06936 TEMPCRARY SEDI MENT TRAP 61. 000 My
16 205-06937 TEMPORARY SI LT FENCE 808. 000 m
17 205-06938 TEMPORARY SLOPE DRAI N 38. 000 m
18 206-51220 EXCAVATI ON, WET 150. 000 ng
19 207-08265 SUBGRADE TREATMENT, TYPE I A 9, 845. 000 ng
20 211-06467 AGGREGATE FOR END BENT BACKFI LL 20. 000 n8
21 211-07454 STRUCTURE BACKFI LL 277.000 n8
22 301-07448 COVPACTED AGGREGATE, NO 53, BASE 561. 000 My
23 302-07455 DENSE GRADED SUBBASE 22.000 n8
24 303-01180 COVPACTED AGGREGATE, NO. 53 604. 000 M
25 306-08034 M LLING ASPHALT, 38 nm 112. 000 ng
26 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
27 401-07327 QT QAHWA, 2, 70, SURFACE, 9.5 WM 675. 000 My
28 401-07397 QT QA HVA, 2, 70, | NTERVEDI ATE, 19.0 mm 1, 051. 000 My
29 401-07423 QT QAHWA, 2, 64, BASE, 19.0 nmm 2,511. 000 My
30 401-07429 QC/ QA HVA, 5, 76, |NTERVEDI ATE, OG19.0 mm 1, 514. 000 My
31 406-05520 ASPHALT FOR TACK CQOAT 8. 000 My
32 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
33 601-06374 GUARDRAI L TRANSITION, TGS 1 4. 000 EACH
34 601-94689 GUARDRAI L END TREATMENT, ©S 3. 000 EACH
35 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 74. 000 m
36 605-06140 CURB AND GUTTER, CONCRETE 1, 209. 000 m
37 607-90826 GUTTER TURNCQUT, CONCRETE 4. 000 EACH
38 609-06259 REI NFORCED CONCRETE BRI DGE APPROACH, 300 mm 153. 000 ng
39 610-07486 HVA FOR APPROACHES, TYPE A 341. 000 My
40 610-08446 PCCP FOR APPROACHES, 150 nm 843. 000 ng
41 611-06497 MAI LBOX ASSEMBLY, SINGLE 12. 000 EACH
42 611-06498 VAl LBOX ASSEMBLY, DOUBLE 2.000 EACH
43 615-06505 MONUMVENT, B 6. 000 EACH
44 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH
45 616-02320 GEOTEXTI LES 1, 300. 000 ng
46 616-06405 RI PRAP, REVETMENT 924. 000 My
47 617-04488 GEQGRI D, SUBGRADE 96. 000 ng

48 621-01004 MCBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH



SCHEDULE OF PAY | TEMS PAGE 26
CALL CRDER @ 231 CONTRACT I D R - 28336-A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ROAD RECONSTRUCTI ON AND BRI DGE REPLACEMENT
49 621-06545 FERTI LI ZER 0. 800 My
50 621-06554 SEED M XTURE, U 139. 000 kg
51 621-06557 SEED M XTURE, T 214.000 kg
52 621-06565 MJULCH NG MATERI AL 3. 800 My
53 621-06567 WATER 81. 000 kL
54 621-06574 SCODDI NG 661. 000 ng
55 621-06575 SCDDI NG NURSERY 3, 837. 000 nP
56 622-52436 SIGN, DO NOI MOW OR SPRAY 1. 000 EACH
57 622-91786 SEEDLI NG 40. 000 EACH
58 701-51195 PILE, STEEL H HP 310 X 79 352. 000 m
59 701-91792 PILE TIP, STEEL H 20. 000 EACH
60 702-51005 CONCRETE, A, SUBSTRUCTURE 76. 600 n8
61 702-51015 CONCRETE, B, FOOTI NGS 7. 600 n8
62 703-51030 REI NFORCI NG STEEL 3, 828. 000 kg
63 703-51032 REI NFORCI NG STEEL, EPOXY COATED 20, 110. 000 kg
64 704-51002 CONCRETE, C, SUPERSTRUCTURE 118.100 n8
65 706-06344 RAILING TS-1 69. 000 m
66 707-05983 STRUCTURAL MEMBERS, CONCRETE I|-BEAM I, 914 nm X 305 nm 142. 800 m
67 709-51821 SURFACE SEAL LuUWP LuUwP
68 715-05048 PIPE, TYPE 4, C RCULAR 150 nm 1, 988. 000 m
69 715-05053 PI PE, UNDERDRAI N QUTLET, 150 mm 34. 000 m
70 715-05149 PIPE, TYPE 2, C RCULAR 300 mm 475. 000 m
71 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 54. 000 m
72 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 20. 000 m
73 715-05407 PI PE, END BENT DRAIN, 150 nm 34. 000 m
74 715-46000 PI PE END SECTION, 300 nm 5. 000 EACH
75 715-46005 PI PE END SECTION, 375 nm 5. 000 EACH
76 715-46010 PI PE END SECTI ON, 450 mm 2.000 EACH
77 718-06529 QUTLET PROTECTOR, 2 6. 000 EACH
78 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 m
79 718-52610 AGGREGATE FOR UNDERDRAI NS 412. 000 ng
80 718-99153 GEOTEXTI LES FOR UNDERDRAI N 4, 848. 000 ng
81 720-45270 PI PE CATCH BASIN, 450 mm 1. 000 EACH
82 720-45410 MANHOLE, C4 9. 000 EACH
83 720-98174 I NLET, B15 12. 000 EACH
84 720-98555 I NLET, C15 12. 000 EACH
85 801-04308 ROAD CLOSURE SI GN ASSEMBLY 5. 000 EACH
86 801-06625 DETOUR RQUTE MARKER ASSEMBLY 10. 000 EACH
87 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
88 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
89 801-07118 BARRI CADE, I11-A 36. 000 m
90 801-07119 BARRI CADE, II1-B 15. 000 m
91 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 24. 000 m
92 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 4.100 ng
93 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 0. 800 ng
94 808-03631 LI NE, EPOXY, SOLID, WH TE, 100 nm 106. 000 m
95 808-03632 LINE, EPOXY, SOLID, YELLOW 100 mm 106. 000 m
96 808-06703 LINE, THERMOPLASTIC, SOLID, WH TE, 100mm 534. 000 m



SCHEDULE OF PAY | TEMS PAGE 27

CALL CRDER @ 231 CONTRACT ID : R -28336-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 RCAD RECONSTRUCTI ON AND BRI DGE REPLACEMENT

97 808-06706 LINE, THERMOPLASTIC, SCLID, WH TE, 600 mm 27.000
98 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 2,126.000

33
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CALL ORDER : 251 CONTRACT | D R - 28483-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-06904 PHONE( SUPERVI SCR) 1. 000 EACH

3 105-06905 PHONE( | NSPECTOR) 2.000 EACH

4 105-06906 CELLULAR SERVI CE( SUPERVI SCR) 5. 000 MOS

5 105-06907 CELLULAR SERVI CE( | NSPECTOR) 10. 000 MOS

6 105-07039 FIELD CFFICE, B 5. 000 MOS

7 109-08440 QUALI TY ADJUSTMENTS, HVA 1. 000 [DOR

8 109-08443 QUALI TY ADJUSTMENTS, TEMPCRARY TRAFFI C 1. 000 DAL

9 109-08444 QUALI TY ADJUSTMENTS, FAILED MATERI ALS 1. 000 DAL
10 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
11 202-02278 CURB, CONCRETE, REMOVE 7,928. 000 LFT
12 202-02928 CATCH BASI N, REMOVE 13. 000 EACH
13 202-03875 CONCRETE STEPS, REMOVE 2.000 EACH
14 202-52710 S| DEWALK, CONCRETE, REMOVE 2, 000. 000 SYS
15 203-02070 BORROW 30. 000 CyS
16 211-07454 STRUCTURE BACKFI LL 35. 000 Cys
17 303-07449 COVPACTED AGGREGATE, NO 73 103. 000 TON
18 304-07490 HVA PATCH NG TYPE B 900. 000 TON
19 306-08034 MLLING ASPHALT, 1 1/2 IN 23, 104. 000 SYS
20 306-08043 M LLI NG TRANSI TI ON 500. 000 SYS
21 306-08432 M LLING APPRCACH 500. 000 SYS
22 401-07321 QC QA HVA, 2, 64, SURFACE, 9.5 nm 2, 000. 000 TCN
23 402-07451 HVA, TYPE B, WEDGE AND LEVEL 200. 000 TON
24 406- 05520 ASPHALT FCR TACK CQOAT 6. 000 TON
25 604-06070 SI DEWALK, CONCRETE 1, 860. 000 SYS
26 604-06070 S| DEWALK, CONCRETE 32. 000 SYS
27 604-07894 CURB RAMP, CONCRETE, A 70. 000 SYS
28 604-07901 CURB RAMP, CONCRETE, G 83. 300 SYS
29 604-07902 CURB RAMP, CONCRETE, H 38. 000 SYS
30 605-06120 CURB, CONCRETE 7,928. 000 LFT
31 610-07487 HVA FOR APPROACHES, TYPE B 1. 000 TON
32 610-08446 PCCP FOR APPROACHES, 6 I N 1, 932. 000 SYS
33 611-06497 MAI LBOX ASSEMBLY, SINGLE 41. 000 EACH
34 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
35 615-06527 MONUVENT, SECTI ON CORNER 11.000 EACH
36 621-06574 SCDDI NG 900. 000 SYS
37 720-44000 CASTI NG ADJUST TO GRADE 7.000 EACH
38 720-45205 CATCH BASI N, A2 1. 000 EACH
39 720-45215 CATCH BASI N, A8 10. 000 EACH
40 720-45410 MANHOLE, C4 1. 000 EACH
41 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 973. 000 LFT
42 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN 973. 000 LFT
43 801-06640 CONSTRUCTI ON SIGN, A 23. 000 EACH
44 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
45 808-06713 LINE, PAINT, SCLID, WHTE, 4 IN 10, 258. 000 LFT
46 808-06714 LINE, PAINT, SOLID, YELLON 4 IN 1, 320. 000 LFT
47 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 64. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 29

CALL ORDER : 261 CONTRACT ID : R -28495-A
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 Cat egory Nunber 0001

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD OFFICE, B 8. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 108-01614 PARTNERI NG OVERHEAD LUWP LUWP
6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWP
7 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
8 202-02255 TREE, 18 IN., REMOVE 1. 000 EACH
9 202-91385 I NLET, REMOVE 19. 000 EACH
10 202-93047 MANHOLE, REMOVE 7.000 EACH
11 203-02000 EXCAVATI ON, COWON 1,771.000 CYs
12 203-02010 EXCAVATI ON, ROCK 1, 420. 000 CYs
13 203-02070 BCRROW 134. 000 CYs
14 203-04984 EXCAVATI ON 11. 000 CYS
15 203-04984 EXCAVATI ON 11.000 CYs
16 205-06937 TEMPCRARY SI LT FENCE 25. 000 LFT
17 210-08248 SUBGRADE TREATMENT 4,110. 000 SYS
18 211-07454 STRUCTURE BACKFI LL 4, 481. 500 CYs
19 301-07448 COVPACTED AGGREGATE, NO. 53, BASE 1, 220. 000 TON
20 304-07490 HVA PATCH NG TYPE B 1, 045. 000 TON
21 304-07493 WDEN NG WTH HVA, TYPE B 2,610. 000 TON
22 306-08034 M LLING ASPHALT, 1 1/2 IN 10, 050. 000 SYS
23 306-08042 M LLING SCARI FI CATI OV PRCOFI LE 4, 005. 000 SYS
24 401-07333 QT QAHVA, 2, 76, SURFACE, 9.5 mm 545. 000 TON
25 401-07384 QU QA HVA, 2, 76, |NTERMEDI ATE, 12.5 nm 905. 000 TON
26 402-07433 HVA SURFACE, TYPE B 830. 000 TON
27 402-07451 HVA, TYPE B, WEDGE AND LEVEL 452. 000 TON
28 406- 05520 ASPHALT FCR TACK CQOAT 9. 000 TON
29 603-06065 FENCE, CHAIN LI NK, RESET 40. 000 LFT
30 604-06070 S| DEWALK, CONCRETE 1, 720. 000 SYS
31 604-07894 CURB RAWP, CONCRETE, A 5. 300 SYS
32 604-07900 CURB RAWP, CONCRETE, F 28. 000 SYS
33 604-07901 CURB RAWP, CONCRETE, G 273. 200 SYS
34 604-07902 CURB RAMP, CONCRETE, H 50. 300 SYS
35 605-06120 CURB, CONCRETE 170. 000 LFT
36 605-06155 CURB AND QUTTER, CONCRETE, MID FI ED 2, 690. 000 LFT
37 610-05330 PCCP FOR APPROACHES 880. 000 SYS
38 610-07487 HVA FOR APPROACHES, TYPE B 1, 140. 000 TON
39 616-02320 GEOTEXTI LES 375. 000 SYS
40 616-06405 RI PRAP, REVETMENT 19. 500 TON
41 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
42 621-06560 MULCHED SEEDI NG U 860. 000 SYS
43 621-06567 WATER 1. 000 kGAL
44 621-06570 TCOP SA L 22.000 Cys
45 621-06575 SODI NG NURSERY 2, 605. 000 SYS
46 622-05650 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2 TO 2.5 IN 22.000 EACH
47 703-51030 REI NFORCI NG STEEL 850. 000 LBS

48 714-44240 CONCRETE, A, STRUCTURES 12.500 Cys



SCHEDULE OF PAY | TEMS PAGE 30
CALL ORDER : 261 CONTRACT I D R - 28495- A
LETTI NG DATE :

| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 Cat egory Nunber 0001
49 715-01384 PI PE, DUCTILE I RON, 10 IN 20. 000 LFT
50 715-04612 PI PE 1, 474. 000 LFT
51 715-05024 Pl PE, TYPE 2, CRCULAR, 36 IN 1, 245. 000 LFT
52 715-05147 PIPE, TYPE 2, G RCULAR 8 IN 10. 000 LFT
53 715-05148 PI PE, TYPE 2, C RCULAR 10 IN. 6. 000 LFT
54 715-05151 PIPE, TYPE 2, CIRCULAR, 15 IN 453. 000 LFT
55 715-05152 PIPE, TYPE 2, CRCULAR 18 IN 80. 000 LFT
56 715-05156 PIPE, TYPE 2, G RCULAR 30 IN 388. 000 LFT
57 715-05161 PI PE, TYPE 2, G RCULAR 48 IN 255. 000 LFT
58 715-05162 PIPE, TYPE 2, O RCULAR, 54 IN 253. 000 LFT
59 715-05163 PI PE, TYPE 2, G RCULAR 60 IN 294. 000 LFT
60 715-05408 Pl PE, SAN TARY SEWER, 8 IN. 144. 000 LFT
61 715-05711 Pl PE, SANI TARY SEVER, 6 IN 144. 000 LFT
62 720-44000 C